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KEARNS IMPROVEMENT DISTRICT 

REQUEST FOR QUALIFICATIONS 

EMERGENCY RESPONSE SERVICES 

(CONTRACTOR’S) 

 

Issued:  Wednesday October 14, 2026 

Statements of Qualifications Due: Tuesday November 10, 2026, by 2:00 PM 

5350 West 5400 South | Kearns, Utah 84118

 

 

 

Section 1 - General Information 

1.1 General Background 

Kearns Improvement District (KID or District) is a public water and sewer utility and political subdivision 

of the State of Utah governed by an elected Board of Trustees. KID serves residential and commercial 
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customers in Kearns and portions of neighboring municipalities. Reliable water distribution, wastewater 

collection, pumping, storage, pressure regulation, fire protection, and related facilities are essential to 

public health, safety, and continuity of service. 

1.2 Contact 

The district representative for this RFQ is James “Woody” Woodruff, P.E., Public Works 

Director/Engineer, (801) 912-0282, jwoodruff@kidwater4ut.gov. All questions must be submitted in 

writing by the deadline in Section 5. Oral statements are not binding. 

1.3 Purpose 

KID seeks Statements of Qualifications (SOQs) from qualified contractors to provide on-call emergency 

response services for water, wastewater, utility, and District facility emergencies. The selected 

contractors must be capable of rapid mobilization, safe emergency construction, temporary service 

restoration, and sustained operations during localized or regional incidents. 

The district anticipates selecting multiple contractors for an initial term to be established in the final 

agreement, with any renewal options subject to successful contract negotiations, funding, performance, 

and Board approval. Selection does not guarantee a minimum quantity of work or expenditure. KID may 

contact contractors based on availability, response time, specialty capability, equipment, past 

performance, location, cost, or other operational considerations. 

1.4 Procurement Objectives 

• Establish a prequalified pool of contractors available for 24/7/365 emergency response with a 5-

year contract with Kearns Improvement District.  Rates will be reviewed and updated every 2 years.  

• Reduce service interruption and protect public health, property, the environment, and critical 

infrastructure. 

• Ensure access to experienced personnel, excavation equipment, pumps, generators, bypass systems, 

trench safety equipment, materials, and specialty subcontractors. 

• Provide clear emergency contacts, response expectations, rates, documentation requirements, and 

work-authorization procedures before an incident occurs. 

• Support KID during earthquakes, severe weather, flooding, utility failures, sanitary sewer overflows, 

power outages, and other emergencies. 

• Maintain documentation and procurement practices capable of supporting insurance, EPA, FEMA, or 

other federal reimbursement when applicable. 

1.5 Emergency Response and Federal Funding Framework 

For federally reimbursed emergency work, KID will use the procurement method permitted by the 

applicable award and circumstances. Exigent conditions based on a public emergency or exigency must 

be limited to the period and scope justified by the immediate conditions and documented in KID’s 

procurement record. 

Services shall comply with applicable federal, state, and local laws; Utah occupational safety 

requirements; applicable drinking water and wastewater requirements; KID standards and procedures; 

and the terms of each work authorization. When work is funded or potentially reimbursed through a 

mailto:jwoodruff@kidwater4ut.gov
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federal award, contractors shall also comply with award-specific federal requirements identified by KID, 

including applicable provisions of 2 CFR Part 200 and EPA grant terms and conditions. Emergency status 

does not, by itself, waive federal grant requirements. 

Section 2 - Scope of Services 

The following scope describes anticipated emergency services. Contractors shall clearly identify services 

they can self-perform, services provided by subcontractors, exclusions, equipment limitations, and 

geographic or mobilization constraints. 

2.1 Emergency Mobilization and Incident Command Support 

• Provide a continuously monitored 24/7/365 emergency contact number and escalation process. 

• Mobilize qualified supervision, labor, equipment, traffic control, trench protection, pumps, 

generators, materials, and specialty resources as requested. 

• Coordinate with KID incident command, operations, engineering, public safety, utility owners, 

regulators, and other responding agencies. 

• Provide daily work plans, shift changes, crew/equipment status, safety briefings, and incident 

documentation during extended operations. 

• Maintain backup personnel and equipment resources for sustained or multi-site response. 

2.2 Water System Emergency Services 

• Emergency excavation, exposure, isolation, repair, replacement, backfill, and restoration of water 

mains and services. 

• Repair of PVC, ductile iron, steel, and other water-system piping, fittings, valves, hydrants, meters, 

vaults, and appurtenances. 

• Emergency tapping, line stopping, temporary bypass piping, system reconnection, dewatering, 

shoring, and trench stabilization. 

• Support flushing, disinfection, sampling, pressure testing, and return-to-service activities as directed 

by KID. 

• Emergency support for pump stations, reservoirs, tanks, pressure-reducing stations, transmission 

mains, and distribution facilities. 

2.3 Wastewater System Emergency Services 

• Emergency sewer excavation, repair, replacement, bypass, backfill, and surface restoration. 

• Sanitary sewer overflow containment, pumping, cleanup support, and emergency site control. 

• Bypass pumping systems, temporary piping, hoses, pumps, generators, fuel, monitoring, and 

around-the-clock operation. 

• Lift-station and force-main emergency repair support. 

• Vacuum truck, jetting, cleaning, CCTV, dewatering, disposal coordination, and related specialty 

services. 
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2.4 Electrical, Mechanical, and Facility Support 

• Temporary power generation and distribution for critical District facilities. 

• Emergency pumps, motors, valves, piping, controls, and mechanical repair support through 

appropriately qualified personnel or subcontractors. 

• Emergency fencing, access, lighting, debris removal, structural stabilization, weather protection, and 

temporary protective measures. 

• Crane, rigging, hauling, welding, fusion, fabrication, and specialty repair services as required. 

2.5 Disaster and Regional Emergency Support 

• Earthquake response involving widespread water-main, sewer, pump-station, reservoir, or facility 

damage. 

• Flood, severe-weather, wildfire, landslide, power outage, and other natural or human-caused 

disaster response. 

• Multiple simultaneous work locations, extended shifts, temporary access, debris removal, 

emergency hauling, and site stabilization. 

• Coordination with mutual-aid resources and public agencies during regional incidents where labor, 

equipment, fuel, and materials may be constrained. 

2.6 Safety, Traffic Control, and Environmental Protection 

• Comply with OSHA and applicable trenching, excavation, confined-space, lockout/tagout, traffic-

control, fall-protection, and equipment-safety requirements. 

• Provide competent persons, required shoring/shielding, atmospheric monitoring, personal 

protective equipment, and job hazard analyses appropriate to the work. 

• Protect waterways, storm drains, property, and the public from spills, wastewater, fuels, excavated 

materials, and other hazards. 

• Immediately report injuries, spills, utility strikes, safety incidents, and regulatory concerns to KID. 

2.7 Materials, Equipment, and Subcontractor Resources 

• Maintain or demonstrate reliable access to excavators, loaders, backhoes, dump trucks, trench 

boxes, pumps, generators, vacuum trucks, bypass equipment, fusion equipment, cranes, lighting, 

and traffic-control devices appropriate to proposed services. 

• Identify key material suppliers and availability of common water and sewer repair materials. 

• Identify specialty subcontractors expected to provide electrical, mechanical, bypass, vacuum, traffic-

control, paving, concrete, crane, environmental, or other services. 

• Obtain KID approval for material substitutions when District standards or federal funding 

requirements apply. 
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2.8 Federal Grant and EPA Compliance 

• When a work authorization is federally funded or potentially eligible for federal reimbursement, 

comply with applicable requirements of 2 CFR Part 200, the specific EPA or federal award, and all 

required contract clauses. 

• Comply with Davis-Bacon and Related Acts requirements when applicable, including wage 

determinations, labor standards, certified payroll or other required payroll documentation, and 

flow-down requirements to covered subcontractors. 

• Comply with Build America, Buy America (BABA) domestic-content requirements when applicable. 

Obtain and retain manufacturer certifications and approved waiver documentation before 

incorporating covered products into the work. 

• Comply with American Iron and Steel (AIS) requirements when applicable to the funding program or 

award. 

• Comply with applicable EPA Disadvantaged Business Enterprise (DBE) requirements, good-faith 

efforts, reporting, and documentation. 

• Comply with applicable debarment and suspension, equal employment opportunity, anti-lobbying, 

records access and retention, environmental, and other federal contract provisions identified by KID. 

• Flow all applicable federal requirements into subcontracts and purchase orders and remain 

responsible for collecting supporting documentation from subcontractors and suppliers. 

2.9 Cost Documentation and Reimbursement Support 

• Maintain contemporaneous daily reports identifying incident, location, work performed, crew 

members, labor classifications, regular and overtime hours, and equipment used. 

• Separately track equipment operating and standby hours, materials, delivery tickets, subcontractor 

costs, disposal, fuel, traffic control, and other direct costs. 

• Segregate costs by incident, project, location, task order, funding source, or work authorization 

when directed by KID. 

• Provide photographs before, during, and after work when practicable and documentation describing 

emergency conditions and protective actions. 

• Maintain records sufficient to demonstrate that costs are allowable, allocable, reasonable, and 

properly supported under the applicable funding source. 

• Cooperate with KID, EPA, other awarding agencies, auditors, inspectors general, and authorized 

representatives. Unsupported or non-compliant costs may be withheld or determined ineligible for 

reimbursement. 

 

 

 



KEARNS IMPROVEMENT DISTRICT  |  RFQ - EMERGENCY RESPONSE SERVICES 

Page 6  |  2026 

2.10 Minimum Emergency Response Expectations 

Priority Examples Initial Response / 

Mobilization 

Work / 

Communication Target 

Critical / P1 Major transmission-

main break; active SSO; 

lift-station failure; loss 

of critical water 

service; major facility 

failure. 

Acknowledge within 15 

minutes; state earliest 

mobilization time. 

Continuous effort once 

mobilized; leadership 

updates at least hourly 

until stabilized. 

High / P2 Significant distribution-

main break; localized 

sewer failure; 

equipment failure with 

limited redundancy. 

Acknowledge within 30 

minutes, 24/7. 

Continuous or agreed 

effort; updates at least 

every 2 hours. 

Urgent / P3 Repair requiring 

prompt response but 

with service 

redundancy or 

temporary control in 

place. 

Acknowledge within 1 

hour. 

Mobilize on schedule 

agreed with KID; daily 

status updates. 

Planned / P4 Follow-up repair, 

restoration, or 

corrective work after 

emergency 

stabilization. 

1 business day. Schedule and complete 

by mutually agreed 

date. 

Contractors may propose alternative response commitments but must clearly identify every exception. 

Final response times, escalation requirements, and any liquidated or performance remedies will be 

established in the contract or work authorization. 

Section 3 - Statement of Qualifications Requirements 

3.1 Submission Organization and Page Limits 

SOQs should be concise, searchable, and organized in the order below. The cover letter is limited to two 

pages. The detailed response is limited to 30 pages, excluding the cover letter, required forms, resumes, 

certificates, equipment lists, and rate proposal. Supplemental material is limited to five pages. 

Marketing material that does not answer an RFQ requirement may be disregarded. 

3.1.1 Cover Letter (Pass/Fail) 

Legal contractor name, address, primary contact, services proposed, acknowledgment of RFQ conditions 

and addenda, and signature of an officer authorized to bind the contractor. 
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3.1.2 Contractor and Team 

Ownership, years in business, Utah office/location, organization chart, emergency-response leadership, 

field supervision, craft staffing, subcontractors, backup staffing, and continuity approach. 

3.1.3 Relevant Experience 

At least three comparable emergency utility or heavy-civil engagements completed within the last five 

years, preferably for public water/wastewater utilities or local government. Include scope, emergency 

conditions, size/value, dates, results, and client contacts. 

3.1.4 Emergency Response Approach 

Specific response to every subsection of Section 2, dispatch process, mobilization approach, incident 

command coordination, staffing plan, multi-shift capability, assumptions, exclusions, and division of 

responsibility among KID, contractor, suppliers, and subcontractors. 

3.1.5 Water and Wastewater Capability 

Describe experience with water-main repair, sewer repair, bypass pumping, lift stations, force mains, 

dewatering, trench safety, temporary service, disinfection support, and restoration. 

3.1.6 Equipment and Resource Availability 

List major owned or readily available equipment, emergency material sources, specialty subcontractors, 

staging capabilities, fuel arrangements, and ability to support simultaneous incidents. 

3.1.7 Safety and Regulatory Compliance 

Describe safety program, EMR or equivalent safety performance information, competent-person 

resources, trenching/confined-space programs, traffic control, environmental protection, and incident 

reporting. 

3.1.8 Key Personnel and Certifications 

Resumes and relevant licenses/certifications for proposed emergency-response manager, 

superintendent(s), foremen, operators, safety personnel, and key backups. 

3.1.9 Federal Grant Compliance Capability 

Describe experience with federally funded public works, 2 CFR Part 200 documentation, Davis-Bacon 

when applicable, BABA/AIS documentation, EPA DBE requirements when applicable, records retention, 

audits, and subcontractor flow-down requirements. 

3.1.10 References 

Three references for similar emergency utility or heavy-civil services, preferably including public 

water/wastewater or local government clients. 
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3.1.11 Rate Proposal 

KID may require clarification, supporting market information, or negotiation of proposed rates to 

document price reasonableness for individual work authorizations, including federally funded work. 

Separate rate schedule showing labor classifications, regular/overtime/holiday rates, equipment rates, 

mobilization, minimum charges, materials and subcontractor markups, travel, standby, disposal, and 

annual increases. Pricing is requested for evaluation and negotiation but does not replace qualifications-

based selection. 

3.1.12 Required Statements (Pass/Fail) 

No-conflict statement; exceptions; relevant litigation/claims; insurance availability; licensing; E-Verify 

compliance; debarment statement; federal compliance commitment; and acknowledgment of GRAMA. 

3.1.13 Supplemental Information 

Optional information directly relevant to KID, limited to five pages. 

3.2 Minimum Qualifications (Pass/Fail) 

• At least five years of organizational experience performing utility, underground, heavy-civil, or 

comparable emergency construction services. 

• Appropriate Utah contractor licensing for the services proposed and all licenses/certifications 

required by law. 

• Demonstrated 24/7/365 emergency dispatch and mobilization capability. 

• Ability to provide onsite emergency response in Salt Lake County within the response commitments 

proposed by the contractor. 

• Demonstrated experience with public water/wastewater systems or comparable critical 

infrastructure. 

• Ability to maintain required insurance and bonding capability appropriate to assigned work. 

• Documented safety program and no undisclosed conflict that would impair performance. 

• Ability to maintain detailed cost and compliance records suitable for federal grant reimbursement 

when applicable. 

3.3 Licenses, Certifications, and Evidence 

Contractors should identify applicable Utah contractor license classifications, operator or trade 

certifications, OSHA training, competent-person qualifications, confined-space training, traffic-control 

qualifications, fusion/welding certifications, and other credentials relevant to proposed services. KID 

may request confidential supporting evidence during evaluation. 
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Section 4 - Evaluation and Selection 

4.1 Evaluation Process 

A KID Selection Committee will evaluate responsive SOQs under KID procurement requirements. KID 

may verify references, request clarifications, conduct interviews, request equipment or documentation 

demonstrations, and negotiate with the highest-ranked contractors where legally appropriate. Non-

responsive SOQs may be rejected. Final selection and contract authority are subject to Board approval. 

4.2 Scoring 

Criterion Points 

Responsiveness and minimum requirements Pass/Fail 

Relevant emergency water/wastewater and 

heavy-civil experience 

25 

24/7 availability, mobilization, and emergency-

response approach 

20 

Personnel, equipment, materials, and depth of 

resources 

20 

Safety program, regulatory compliance, and 

federal grant documentation capability 

15 

References and demonstrated performance 15 

Rate proposal, transparency, and overall value 5 

Total 100 

4.3 Scoring Scale 

Rating Meaning 

5 - Excellent Exceptional, specific, low-risk response materially 

exceeds the requirement. 

4 - Very Good Strong response that fully meets the requirement 

with clear advantages. 

3 - Good Acceptable response that meets the 

requirement. 
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Rating Meaning 

2 - Fair Partially meets the requirement or presents 

material uncertainty. 

1 - Poor Minimally responsive, unclear, or high-risk 

response. 

0 - Unacceptable Does not address or cannot meet the 

requirement. 

4.4 Interviews, Equipment Review, and Due Diligence 

KID may invite the highest-ranked contractors to interview. KID may ask contractors to explain 

emergency dispatch, mobilization, incident command, equipment availability, bypass capabilities, safety 

procedures, cost tracking, federal documentation, and subcontractor coordination. KID may verify 

equipment ownership or availability, references, licenses, insurance, safety information, and federal 

compliance history. 

Section 5 - Schedule and Submission 

Milestone Anticipated Date 

RFQ advertised / issued Wednesday October 14, 2026 

Deadline to submit questions Wednesday October 28, 2026 by 5:00pm 

Final addendum, if any Tuesday November 3, 2026 

SOQ due Tuesday November 10, 2026 By 2:00pm 

Interviews, if required Week of November 16th 

Notice of intended selection Wednesday December 2, 2026 

Anticipated Board action Tuesday December 8, 2026 

Target contract start Monday January 11, 2027 

5.1 Questions and Addenda 

Questions shall be submitted in writing to James “Woody” Woodruff at jwoodruff@kidwater4ut.gov no 

later than 5:00 p.m. Mountain Daylight Time (MDT) on Wednesday, October 28, 2026. KID anticipates 

issuing the final addendum, if any, by Tuesday, November 3, 2026. Responses that modify or clarify the 

RFQ will be issued only by written addendum. Contractors are responsible for acknowledging all 

addenda.  

5.2 Submission Instructions 

Contractors shall submit one (1) hard copy of the SOQ in a sealed envelope clearly labeled “KID RFQ - 

Emergency Response Services,” with the contractor’s name and return address. The SOQ must be 

received no later than 2:00 p.m. Mountain Standard Time (MST) on Tuesday, November 10, 2026, at the 

mailto:jwoodruff@kidwater4ut.gov
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Kearns Improvement District offices, 5350 West 5400 South, Kearns, Utah 84118, and must comply with 

all requirements set forth in this Request for Qualifications. 

The SOQ must be received by the deadline shown above. Late submissions may not be considered. The 

contractor bears all risk of timely delivery. Rate information shall be provided as a separately labeled 

section within the hard-copy SOQ. KID may request an electronic searchable PDF from shortlisted or 

selected contractors. 

5.3 Confidential and Protected Information 

Contractors shall clearly identify records for which they claim protected status, state the legal basis, and 

provide a redacted copy when requested. KID cannot guarantee nondisclosure under the Utah 

Government Records Access and Management Act (GRAMA). Contractors should avoid including 

unnecessary proprietary information in the public SOQ. 

Section 6 - General Terms and Conditions 

6.1 Reservation of Rights 

KID may accept or reject any or all SOQs; waive minor irregularities; seek clarification; verify 

information; modify or cancel the RFQ before contract execution; select multiple contractors or no 

contractor; negotiate scope, terms, and pricing; use other contractors, mutual-aid resources, 

cooperative contracts, or emergency procurement procedures when appropriate; and take other action 

in KID’s best interest consistent with applicable law. 

6.2 Costs 

KID is not liable for costs incurred in preparing an SOQ, participating in evaluation, or performing work 

before execution of an authorized written contract or emergency work authorization. 

6.3 Public Records / GRAMA 

KID is subject to the Utah Government Records Access and Management Act. Contractors must 

segregate and identify claimed protected records. A confidentiality legend alone does not determine 

classification. 

6.4 Independent Contractor and Personnel 

The selected contractor will act as an independent contractor and comply with applicable laws. KID may 

reject assigned personnel for reasonable safety, licensing, performance, or security concerns. 

6.5 Insurance and Bonding 

Before contract execution, selected contractors shall provide evidence of coverages and limits approved 

by KID, anticipated to include commercial general liability, automobile liability, workers’ 

compensation/employer’s liability, and umbrella/excess liability. Pollution or professional liability may 

be required when applicable.  
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6.6 Work Authorization and Contractor Call-Out 

No work is authorized solely by selection under this RFQ. Work will be initiated by an authorized KID 

representative through an emergency work authorization, purchase order, task order, notice to 

proceed, or other method permitted by KID policy and applicable law. KID may contact selected 

contractors in an order it determines appropriate to the incident and may immediately contact another 

contractor if the first contractor cannot meet the required response. 

6.7 Federal Grant and EPA Compliance 

When KID identifies work as federally funded or potentially eligible for federal reimbursement, the 

contractor and all subcontractors shall comply with the applicable federal award requirements, 

including 2 CFR Part 200 procurement and contract requirements, applicable provisions of Appendix II to 

2 CFR Part 200, labor standards, domestic-content requirements, EPA DBE requirements, debarment 

and suspension requirements, recordkeeping, audit access, and other award-specific conditions 

identified by KID. Where Davis-Bacon and Related Acts apply, the applicable wage determination and 

required EPA contract provisions shall be incorporated into the contract or work authorization. The 

contractor shall promptly notify KID of any potential compliance issue before procurement or 

installation whenever practicable. Failure to comply or provide adequate supporting documentation 

may cause costs to be determined ineligible for federal reimbursement and may result in withholding or 

other contractual remedies. 

6.8 Documentation, Audit, and Records Retention 

The contractor shall maintain records supporting labor, equipment, materials, subcontractors, invoices, 

work performed, safety, and compliance. Records shall be retained for the period required by the 

contract and any applicable federal award and shall be made available to KID and authorized auditors or 

agencies as required. 

6.9 Subcontractors and Suppliers 

Contractors shall identify material subcontractors and key suppliers. Applicable contract, safety, 

insurance, and federal funding requirements shall be flowed down as required. Substitution of material 

subcontractors may require KID approval as established by contract. 

6.10 Emergency Materials and Substitutions 

KID recognizes that emergency conditions can constrain material availability. Contractors shall obtain 

KID approval before using material substitutions whenever practicable. For federally funded work, no 

substitution shall be assumed to be compliant with BABA, AIS, or other domestic-content requirements 

without required documentation or an approved waiver/exception. 

6.11 Contract Termination and Transition 

The contract will include termination rights and an orderly transition obligation. The contractor shall 

promptly provide KID with project records, open work status, materials information, warranties, 

permits, test results, and other KID-owned or required records upon termination or reassignment. 
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6.12 Exceptions 

All exceptions to the RFQ or proposed agreement must be listed in one clearly labeled section. Silence 

will be treated as acceptance for evaluation purposes, subject to final negotiation. 

6.13 No Binding Oral Statements 

Statements by KID personnel are not binding unless included in a written addendum, authorized 

emergency work direction, or an agreement approved and executed by authorized KID representatives. 

Appendix A - Contractor Capability Matrix 

Capability Status Available Resources / 

Subcontractor 

RFQ Response 

Reference 

24/7 emergency 

dispatch and escalation 

Self-perform / 

Subcontract / 

Exception 

  

Water-main excavation 

and repair 

Self-perform / 

Subcontract / 

Exception 

  

Sewer excavation and 

repair 

Self-perform / 

Subcontract / 

Exception 

  

Bypass pumping and 

temporary piping 

Self-perform / 

Subcontract / 

Exception 

  

Vacuum truck / jetting 

/ CCTV 

Self-perform / 

Subcontract / 

Exception 

  

Lift-station / force-

main support 

Self-perform / 

Subcontract / 

Exception 

  

Temporary generators 

and electrical support 

Self-perform / 

Subcontract / 

Exception 

  

Trench safety / shoring 

/ confined space 

Self-perform / 

Subcontract / 

Exception 

  

Traffic control Self-perform / 

Subcontract / 

Exception 
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Capability Status Available Resources / 

Subcontractor 

RFQ Response 

Reference 

Crane / rigging / heavy 

hauling 

Self-perform / 

Subcontract / 

Exception 

  

Fusion / welding / 

fabrication 

Self-perform / 

Subcontract / 

Exception 

  

Concrete / asphalt / 

surface restoration 

Self-perform / 

Subcontract / 

Exception 

  

Environmental / spill / 

SSO support 

Self-perform / 

Subcontract / 

Exception 

  

Federal grant / EPA 

documentation 

Self-perform / 

Subcontract / 

Exception 

  

Multi-crew / extended-

shift disaster response 

Self-perform / 

Subcontract / 

Exception 

  

Appendix B - Emergency Rate Schedule 

Contractors shall complete this schedule or provide an equivalent schedule containing all requested 

information. State minimums included allowances, mobilization charges, overtime/holiday factors, 

standby rules, markups, and annual escalation. Do not bundle the required cost in an unidentified line 

item. Cost-plus-a-percentage-of-cost and percentage-of-construction-cost contracting methods are not 

permitted for federally funded work.  This rate will be reviewed and updated every two (2) years.  

Service / 

Resource 

Unit Regular Rate OT / Holiday Rate Notes / 

Minimums 

Emergency 

mobilization 

Per event / actual    

Project manager / 

superintendent 

Per hour    

Foreman Per hour    

Operator Per hour    

Pipe layer / 

laborer 

Per hour    
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Service / 

Resource 

Unit Regular Rate OT / Holiday Rate Notes / 

Minimums 

Skilled trade / 

technician 

Per hour    

Excavator - small Per hour    

Excavator - 

medium / large 

Per hour    

Backhoe / loader Per hour    

Skid steer Per hour    

Dump truck Per hour    

Vacuum truck Per hour    

Bypass pump / 

pumping system 

Per hour / day    

Generator Per hour / day    

Trench box / 

shoring 

Per hour / day    

Traffic control 

crew / devices 

Per hour / day    

Crane / specialty 

equipment 

Per hour    

Materials markup Percent    

Subcontractor 

markup 

Percent    

Annual escalation: __________  |  Initial price-lock period: __________  |  Travel/mileage: __________  

|  Standby/minimum charges: __________ 

Appendix C - Federal Compliance and Documentation Checklist 

Requirement Contractor Response / Evidence 

2 CFR Part 200 / award-specific federal contract 

provisions 

 

Davis-Bacon wage determination and labor 

documentation, when applicable 

 

Build America, Buy America (BABA) certifications 

/ approved waivers, when applicable 
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Requirement Contractor Response / Evidence 

American Iron and Steel (AIS) certifications / 

approved waivers, when applicable 

 

EPA DBE good-faith efforts and reporting, when 

applicable 

 

Debarment and suspension certification / 

verification 

 

Subcontractor flow-down of applicable federal 

requirements 

 

Daily labor, equipment, material, and 

subcontractor cost records 

 

Delivery tickets, invoices, manufacturer 

certifications, and photographs 

 

Cost segregation by incident / project / funding 

source 

 

Records retention and audit access procedures  

Federal requirements vary by award and funding program. KID will identify known award-specific 

requirements when issuing federally funded work. Contractors remain responsible for complying with 

requirements incorporated into the contract or work authorization and for timely raising potential 

compliance issues. 


	Section 1 - General Information
	1.1 General Background
	1.2 Contact
	1.3 Purpose
	1.4 Procurement Objectives
	1.5 Emergency Response and Federal Funding Framework

	Section 2 - Scope of Services
	2.1 Emergency Mobilization and Incident Command Support
	2.2 Water System Emergency Services
	2.3 Wastewater System Emergency Services
	2.4 Electrical, Mechanical, and Facility Support
	2.5 Disaster and Regional Emergency Support
	2.6 Safety, Traffic Control, and Environmental Protection
	2.7 Materials, Equipment, and Subcontractor Resources
	2.8 Federal Grant and EPA Compliance
	2.9 Cost Documentation and Reimbursement Support
	2.10 Minimum Emergency Response Expectations

	Section 3 - Statement of Qualifications Requirements
	3.1 Submission Organization and Page Limits
	3.1.1 Cover Letter (Pass/Fail)
	3.1.2 Contractor and Team
	3.1.3 Relevant Experience
	3.1.4 Emergency Response Approach
	3.1.5 Water and Wastewater Capability
	3.1.6 Equipment and Resource Availability
	3.1.7 Safety and Regulatory Compliance
	3.1.8 Key Personnel and Certifications
	3.1.9 Federal Grant Compliance Capability
	3.1.10 References
	3.1.11 Rate Proposal
	3.1.12 Required Statements (Pass/Fail)
	3.1.13 Supplemental Information
	3.2 Minimum Qualifications (Pass/Fail)
	3.3 Licenses, Certifications, and Evidence

	Section 4 - Evaluation and Selection
	4.1 Evaluation Process
	4.2 Scoring
	4.3 Scoring Scale
	4.4 Interviews, Equipment Review, and Due Diligence

	Section 5 - Schedule and Submission
	5.1 Questions and Addenda
	5.2 Submission Instructions
	5.3 Confidential and Protected Information

	Section 6 - General Terms and Conditions
	6.1 Reservation of Rights
	6.2 Costs
	6.3 Public Records / GRAMA
	6.4 Independent Contractor and Personnel
	6.5 Insurance and Bonding
	6.6 Work Authorization and Contractor Call-Out
	6.7 Federal Grant and EPA Compliance
	6.8 Documentation, Audit, and Records Retention
	6.9 Subcontractors and Suppliers
	6.10 Emergency Materials and Substitutions
	6.11 Contract Termination and Transition
	6.12 Exceptions
	6.13 No Binding Oral Statements

	Appendix A - Contractor Capability Matrix
	Appendix B - Emergency Rate Schedule
	Appendix C - Federal Compliance and Documentation Checklist

